

LOGISTICS & ENGINEERING GROUP

Dated:25/09/2012

CANCELLATION OF TENDER

***Supply & Installation of Solar Panel Power Supply System for smooth
Operation of 20 Nos. ATM's installed at Different NBP Branches.***

The technical bids for subject works were opened on 16th August,2012 and financial bids on 30th August ,2012.

However after going through the details of offered equipments such as Solar panels, inverters & batteries and respective costs it is revealed that technical specifications were bit unclear to the bidders for Inverter (on-Grid or off-Grid), Charger controller, battery specifications, related warranties etc. and accordingly has resulted in difference of huge costs and equipment offered by different bidders.

Therefore the tenders have been rejected and would be re-invited after clarifying/ removing technical short comings to obtain best possible solution in the best interest of the Bank.

**(Mirza Ishrat Baig)
VP/Deputy Chief Engineer**